NOTICE TO CONTRACTORS

CALL ORDER 245

FEDERAL PROJECT NO. STPD-133-3(102)
LOCATION: N-133, N-36 NORTH, OMAHA
COUNTIES: DOUGLAS WASHINGTON

The Nebraska Department of Roads will receive sealed bids in Room 104
of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on
October 04, 2012. At that time the bids will be opened and read for
GR CONC PAVE CULV SEED

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR
WHO IS QUALIFIED FOR: CONCRETE PAVEMENT
START DATE 04/01/2013 WORKING DAYS 270
Price Range $ 12,000,000 to $ 18,000,000
THIS PROJECT CONTAINS A DBE GOAL OF 5.0

oe

Plans and specifications may be seen beginning September 11, 2012 at the Lincoln
Central Office and September 17, 2012 at the District Engineer's Office at OMAHA

Additional letting information may be found at the Nebraska Department of Roads
Web Site at http://www.dor.state.ne.us/letting/.

This project is funded under the Federal-Aid Highway Act, all appropriate Federal
requirements will apply.

INFORMATIONAL PROPOSAL EACH $ 5.00
PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS) 248 SHEETS $ 62.00
CROSS SECTIONS (SHEETS X1 THRU X233) 233 SHEETS $ 58.25
STANDARD PLANS 30 SHEETS $ 7.50
SHEET NO.
1 TITLE PAGE
2-T1 - 2-T6 TYPICAL CROSS SECTIONS
2-S1 - 2-82 SUMMARY OF QUANTITIES
2-K1 - 2-K9 SUMMARY OF SOILS & GEOTECHNICAL INFORMATION
2-W1 - 2-W9 WETLANDS
2-H1 - 2-H11 HORIZONTAL ALIGNMENT & ORIENTATION
2-N1 - 2-N4 GENERAL INFORMATION
2-N5 - 2-N6 GENERAL INFORMATION--MILLED RUMBLE STRIPS
2-P1 - 2-P36 PHASING PLANS
2-L1 - 2-L22 GEOMETRICS
2-1L23 - 2-L31 CONSTRUCTION & DRAINAGE
2-L32 - 2-L40 REMOVAL
2-1L41 - 2-L58 EROSION & SEDIMENT CONTROL
3 - 25 PLAN & PROFILE SHEETS
26 TYPICAL TRAFFIC CONTROL PLAN FOR
CONSTRUCTING RURAL 4 LANE DIVIDED ROADWAY
27 TEMPORARY PAVEMENT MARKING PLAN
28 TYPICAL PAVEMENT MARKING PLAN--5" PAVEMENT MARKING
29 PAVEMENT MARKING PLAN--CROSSOVER
30 - 36 ROADWAY LIGHTING PLANS
37 - 52 EARTHWORK DATA SHEETS
53 - 89 DRAINAGE STRUCTURE CROSS SECTIONS
90 SPECIAL PLAN 1C 5 BAR AREA GRATE INLET
91 SPECIAL PLAN 2C CONCRETE HEADWALL
92 - 95 SPECIAL PLAN 3C IMPACT BASIN ENERGY DISSIPATOR
96 - 97 SPECIAL PLAN 4C 5' X 5' TWIN SPAN
RC BOX CULVERT
STA. 190+41.00
98 SPECIAL PLAN 5C EROSION CHECKS (ALL TYPES)
& FABRIC SILT CHECKS
99 - 100 SPECIAL PLAN 6C TEMPORARY SILT CHECKS
101 SPECIAL PLAN 7C CONCRETE PROTECTION BARRIER LOCATION
102 - 103 SPECIAL PLAN 8C CONCRETE PROTECTION BARRIER
R1 - R9 RIGHT-OF-WAY SHEETS

X1l - X233 CROSS SECTIONS



STANDARD PLANS

301-R10 (3 SHEETS) PAVEMENT DETAILS

309 MAILBOX SUPPORT POST

329-R9 (4 SHEETS) 8 TO 16 INCH CONCRETE PAVEMENT

403-R2 (2 SHEETS) BENDS AND BREAKS FOR CONCRETE BOX CULVERTS
404-R3 CONTROL JOINTS FOR CONCRETE BOX CULVERTS

410-R3 (2 SHEETS) FLARED END SECTIONS FOR CULVERT PIPES

411 (4 SHEETS) BEDDING AND BACKFILL REQUIREMENTS FOR CONCRETE PIPE
425-R4 COLLARS AND ELBOWS FOR CONCRETE PIPES

428-R3 CONCRETE PLUGS AND FIELD PIPE TAP DETAILS

501-R5 (3 SHEETS) EROSION CONTROL

502 SILT FENCE DETAILS

804 PRECAST CONCRETE R.O.W. MARKER

901-R9 HIGHWAY DELINEATORS

920-R5 (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
921-R5 (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE
923 TRAFFIC CONTROL--ROAD CLOSURE

Quantities shown herein are FOR INFORMATION ONLY and
should not be used for bidding purposes. The Department
reserves the right to change these quantities without notice.

GROUP 1 GRADING

MOBILIZATION LUMP LUMP

LARGE TREE REMOVAL 40 EACH

GENERAL CLEARING AND GRUBBING LUMP LUMP

EXCAVATION 557,485 CY

EXCAVATION, BORROW 159,026 CY

WATER 2,998 MGAL

RIGHT-OF-WAY MARKERS 94 EACH

EMBANKMENT FOR SURCHARGE (E.Q.) 32,560 CY

GEOTEXTILE FABRIC 564 SY

REMOVE PAVEMENT 77,175 SY

REMOVE ASPHALT SURFACE 35,640 SY

REMOVE DRIVEWAY 6,191 SY

REMOVE BUILDING 1 EACH
AT STA 148+15 RT

REMOVE BUILDING 1 EACH
AT STA 202+00 LT

REMOVE BUILDING 1 EACH
AT STA 203+00 LT

REMOVE BUILDING 1 EACH
AT STA 203+75 LT

REMOVE BUILDING 1 EACH
AT STA 204+50 LT

REMOVE BUILDING 1 EACH
AT STA 210+80 RT

REMOVE BUILDING 1 EACH
AT STA 243+00 RT

REMOVE BUILDING 1 EACH
AT STA 352+00 LT

CLEAR TRACT 1 EACH
STA 146+50 TO STA 148+45 RT

CLEAR TRACT 1 EACH
STA 201+45 TO STA 205+00 LT

CLEAR TRACT 1 EACH
STA 242+50 TO STA 244+00 RT

CLEAR TRACT 1 EACH
STA 351+25 TO STA 352+28 LT

CLEAR TRACT 1 EACH
STA 209+50 TO STA 211+00 RT

MONITORING INSTRUMENTATION LUMP LUMP

24" DRIVE PIPE 2,3,4,5,6,7 OR 8 1,284 LF

42" DRIVE PIPE 2,3,4 OR 5 152 LF

COARSE AGGREGATE 564 CY

CAST IRON GRATE & FRAME 27,720 LB

47B-3000 CONC FOR INLET & JUNCTION BOXES 58 CY



RE-STEEL FOR INLET & JCT BOX
18" FLARED-END SECTION

24" FLARED-END SECTION

CULVERT SANDFILL

GEOGRID

REMOVE GUARDRAIL

REMOVE SIGN, POST, AND FOOTING
COVER CROP SEEDING

EROSION CONTROL, CLASS 1D
EROSION CONTROL, CLASS 1F
EROSION CONTROL, CLASS 2A
EROSION CONTROL, CLASS 2B
EROSION CHECKS, TYPE 1D
EROSION CHECKS, TYPE 1F
EROSION CHECKS, TYPE 2A
EROSION CHECKS, TYPE 2B
EROSION CHECKS, TYPE WATTLE
FABRIC SILT FENCE-LOW POROSITY
FABRIC SILT FENCE-HIGH POROSITY
SLASH MULCH

18" CULV PIPE 2,5,7,8

24" CULV PIPE 2,5,7,8

GROUP 3 CONCRETE PAVEMENT

MOBILIZATION
DELINEATOR, TYPE I
DELINEATOR, TYPE II
INSTALL CHEVRONS
GRAVEL SURFACE COURSE
GRAVEL EMBEDMENT
SURFACING

6" TYPE A
MATILBOX POST
10" CONC PVMT, 47B-3500
10" DOWELED CONC PVMT, 47B-3500
TEMPORARY SURFACING

o"
CONC SMOOTHNESS TESTING
18" CORRUGATED METAL PIPE
18" CORR METAL SLOTTED PIPE

12" PERMANENT PVMT MARKING, PAINT

5" PERM PVMT MARKING PAINT

5" WHT WET RFLC POLY PVMT MRKING, GVD
5" YEL WET RFLC POLY PVMT MRKING, GVD

HYDRATED LIME

HYDRATED LIME FOR ASPHALT MIXTURES

FOUNDATION COURSE
4"
GRANULAR SUBDRAIN
STABILIZED SUBGRADE
TYPE LIME
ASPH CONC, TYPE SPR
SURFACING 6"
SURFACING 8"
SURFACING 10"
PERF GRADED BINDER (64-34)
PREP OF INTER & DRIVE
TACK COAT
WATER
EARTH SHOULDER CONSTRUCTION
SUBGRADE PREPARATION
MILLING CONC FOR INLAYS
RUMBLE STRIPS, CONCRETE
RAP INCENTIVE PAYMENT
CROSSOVER LIGHTING SYSTEM
NO 1

3,668
44

1,128
5,092

101
11,439
8,350
6,109
1,379
783
831
522
132
11,197
6,890
3,260
500
3,895
149

LUMP
228
112
19
1,270
11,365
13,431

22
25,143
162,193
2,099

LUMP
275

50

2,400
13,200
66,400
48,300
4,084

13
215,111

402
215,111

1,330
25,777
6,517
2,856
46
1,164
580
1,091
1,156
18,784
1

974
2,161
1

LB
EACH
EACH
CcY
SY
LF
EACH
ACRE
SY
SY
SY
SY
BALE
BALE
BALE
BALE
LF
LF
LF
CY
LF
LF

LUMP
EACH
EACH
EACH
TON
SY
SY

EACH
SY
SY
SY

LUMP
LF
LF
LF
LF
LF
LF
TON
TON
SY

EACH
SY

TON
SY
SY
SY
TON
SY
GAL
MGAL
STA
SY
EACH
STA
EACH
EACH



CROSSOVER LIGHTING SYSTEM
NO 2

CROSSOVER LIGHTING SYSTEM
NO 3

OPER & MAINT OF CROSSOVER LIGHT SYSTEM

NO 1

OPER AND MAINT OF CROSSOVER LIGHT SYSTEM

NO 2

OPER & MAINT OF CROSSOVER LIGHT SYSTEM

NO 3

GROUP 4 CULVERTS

MOBILIZATION
RIPRAP FILTER FABRIC
GEOTEXTILE FABRIC
COARSE AGGREGATE
REMOVE HEADWALLS FROM CULV
REMOVE STRUCTURE

AT STA 190+53.55

EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL

EXCAVATION FOR BOX CULVERTS
TEMPORARY SHORING

AT STA 190+54 LT
47B-3000 CONC FOR HDWL
47B-3000 CONC FOR BOX CULV
47B-3000 CONC FOR CONCRETE CO
RE-STEEL FOR HEADWALL
RE-STEEL FOR BOX CULVERT
RE-STEEL FOR COLLARS
24" FLARED-END SECTION
36" FLARED-END SECTION
48" FLARED-END SECTION
24" CONCRETE FLARED-END SECTION
30" CONCRETE FLARED-END SECTION
42" CONCRETE FLARED-END SECTION
48" CONCRETE FLARED-END SECTION
CULVERT SANDFILL
JACKING 24" CULV PIPE, 2 CLASS IV
JACK 30" CULV PIPE 2 CLASS IV
JACKING 42" CULV PIPE, 2 CLASS IV
JACKING 48" CULV PIPE, 2 CLASS V
GEOGRID
ROCK RIPRAP, TYPE C
CRUSHED ROCK FOR BASE COURSE
24" CULV PIPE 2

30" CULV PIPE 2
42" CULV PIPE 2
48" CULV PIPE 2
24" CULV PIPE 2 CLASS IV

30" CULV PIPE 2 CLASS IV
42" CULV PIPE 2 CLASS IV
48" CULV PIPE, 2 CLASS V
48" CULV PIPE 2,5
24" CULV PIPE 3,4,5
36" CULV PIPE 3,4,5
48" CULV PIPE 3,4,5
2,5,7
2,5,7
3,4,5

~

~

24" CULV PIPE
36" CULV PIPE
18" CULV PIPE

~

GROUP 5 SEEDING

MOBILIZATION
SEEDING, TYPE A
SEEDING, TYPE B
MULCH

LUMP

4

LUMP

6,

608

203

161

008
617
617

26

682
510

417

10
648
780
565

NN OOy

381
50
54
62

111

235

918
98

303

180

272

297
50
54
62

111

793

253
85

100

274

074

210

56
46
228

EACH

EACH

DAY

DAY

DAY

LUMP
SY
SY
CcY
EACH
EACH

CY
CY
LUMP

CY
CY
CY
LB
LB
LB
EACH
EACH
EACH
EACH
EACH
EACH
EACH
CY
LF
LF
LF
LF
SY
TON
CY
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF

LUMP
ACRE
ACRE
TON



GROUP 10 GENERAL ITEMS

BARRICADE, TYPE II 42,
BARRICADE, TYPE III 31,
TEMPORARY SIGN DAY 1,
SIGN DAY 40,
CONTRACTOR FURNISHED SIGN DAY 12,
TEMP PAVEMENT MARKING REMOVAL 82,
PAVEMENT MARKING REMOVAL 2,
TEMP PVMT MARKING, TYPE PAINT 82,
TEMP PVMT MARKING SURF PREP 60,
FLASHING ARROW PANEL

FLAGGING

CONCRETE PROTECTION BARRIER 2,

RELOCATE CONC PROTECTION BARRIER
RELOC INERTIAL BARRIER SYSTEM
INERTIAL BARRIER SYSTEM
REPLACEMENT MODULE

TRAFFIC CONTROL MANAGEMENT

FIELD OFFICE

TRAINING 4,

MOBILIZATION LUMP
RENTAL OF LOADER, FULLY OPERATED

RENTAL OF DUMP TRUCK, FULLY OPERATED

RENTAL OF SKID LOADER, FULLY OPERATED

RENT CRAWLER MNTED HYD EXCAVATOR, F.O.

CONTOUR CULTIVATION OF BACKSLOPES 3,
TEMPORARY SILT CHECK 4,
TEMPORARY SILT FENCE 4,
TEMPORARY EARTH CHECK 4,

TEMPORARY MULCH

686
086
500
962
273
000
000
000
000
608
200
700
850

10

16

28
488

000

200
200
200
200
450
000
000
000

10

BDAY
BDAY
EACH
EACH
EACH
LF
LF
LF
LF
DAY
DAY
LF
LF
EACH
EACH
EACH
DAY
EACH
HOUR
LUMP
HOUR
HOUR
HOUR
HOUR
LF
LF
LF
LF
TON



